

Estimate 36558

Signature Required Expired

Estimate

36558 CVS INSTALLS



Date | April 5, 2021
Estimate Number | 36558
Expiration Date | May 5, 2021

From | I Wrap Ink
Ron Whitcomb
124 Elm Ave SE
Apartment G
Fort Walton Beach, FL 32548
US

Estimate Total | \$0.00

Warning: A non-numeric value encountered in `/home/customer/www/iwrapink.com/public_html/wp-content/plugins/sprout-invoices-pro/models/Estimate.php` on line 592

Task

Pace and Mary Esther Florida Removals and Installation \$100 each location

Pace

REMOVAL: Removal of existing vinyl graphics on 2 panes, approx 8 sq ft

INSTALLATION : Installation of 3M IJ35C control tac with matte laminate photo quality graphics on vinyl to be applied to 1st surface, 2 panes, approx 8 sq ft

B11,B12

INSTALLATION: 3M Blockout 3635-22B, 1 panes, 4 sq ft

B11

Mary Esther

REMOVAL: Removal of existing vinyl graphics on 2 panes, approx 10 sq ft

INSTALLATION : Installation of 3M IJ35C control tac with matte laminate photo quality graphics on vinyl to be applied to 1st surface, 2 panes, approx 10 sq ft
INSTALLATION: 3M Blockout 3635-22B, 1 panes, 5 sq ft.

*A11

Trip Charge \$75

Subtotal \$0.00
Total ? \$0.00

Notes

Thank you; we really appreciate your business.



Please provide your signature above.



Save Signature!

 <https://iwrapink.com>  ron@iwrapink.com